## Price Tabulation

**Purchase of Energy Cost Reduction Measures (ECRM) at Eco Centro**

**Alamo Colleges – San Antonio College**

<table>
<thead>
<tr>
<th>Item</th>
<th>All Pro General Construction</th>
<th>JT Vaughn Construction</th>
<th>Industrial Construction Co.</th>
<th>Pugh Constructors</th>
<th>RML Contracting, LLC</th>
<th>RCO Construction, LLC</th>
<th>McGoldrick Construction Services</th>
<th>Crownhill Builders</th>
<th>Firenda Group</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Base Offer: (Including AvaDek Aluminum Canopy)</strong></td>
<td>$185,601</td>
<td>$241,000</td>
<td>$149,879</td>
<td>$223,800</td>
<td>$187,900</td>
<td>$190,372</td>
<td>$184,000</td>
<td>$198,000</td>
<td>$185,990</td>
</tr>
<tr>
<td><strong>Price Rank</strong></td>
<td>2</td>
<td>8</td>
<td>Not Ranked</td>
<td>7</td>
<td>4</td>
<td>5</td>
<td>1</td>
<td>6</td>
<td>3</td>
</tr>
<tr>
<td><strong>Technical Rank</strong></td>
<td>5</td>
<td>1</td>
<td>Not Ranked</td>
<td>2</td>
<td>8</td>
<td>6</td>
<td>3</td>
<td>4</td>
<td>7</td>
</tr>
<tr>
<td><strong>Overall Rank</strong></td>
<td>2</td>
<td>7</td>
<td>Not Ranked</td>
<td>3</td>
<td>8</td>
<td>4</td>
<td>1</td>
<td>5</td>
<td>6</td>
</tr>
</tbody>
</table>

Note: The proposal submitted by Industrial Construction Co. failed to meet the CSP specifications and requirements and was not ranked.
## Price Tabulation
### Purchase of Energy Cost Reduction Measures (ECRM) at Eco Centro
#### Alamo Colleges – San Antonio College

<table>
<thead>
<tr>
<th>Item</th>
<th>All Pro General Construction</th>
<th>JT Vaughn Construction</th>
<th>Industrial Construction Co.</th>
<th>Pugh Constructors</th>
<th>RML Contracting, LLC</th>
<th>RCO Construction, LLC</th>
<th>McGoldrick Construction Services</th>
<th>Crownhill Builders</th>
<th>Firenda Group</th>
</tr>
</thead>
<tbody>
<tr>
<td>Drilled Piers - for increase in length of piers longer than the base (ADD) Price Per foot:</td>
<td>$94.00</td>
<td>$21.05</td>
<td>$24.15</td>
<td>$12.00</td>
<td>$23.00</td>
<td>$27.50</td>
<td>$110.00</td>
<td>$327.00</td>
<td>$240.00</td>
</tr>
<tr>
<td>Drilled Piers - for decrease in length of piers shorter than the base (DEDUCT) Price Per foot:</td>
<td>$50.00</td>
<td>$10.52</td>
<td>$10.52</td>
<td>$4.00</td>
<td>$3.00</td>
<td>$18.50</td>
<td>$70.00</td>
<td>$330.00</td>
<td>$160.00</td>
</tr>
<tr>
<td>Drilled Piers – if casing of piers is required (ADD) Price Per foot:</td>
<td>$125.00</td>
<td>$16.00</td>
<td>$22.40</td>
<td>$25.00</td>
<td>$34.50</td>
<td>$30.00</td>
<td>$25.00</td>
<td>$341.00</td>
<td>$50.00</td>
</tr>
</tbody>
</table>

Note: The items above are proposed for use with Change Orders.